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IMPORTANT NOTICE:
PROFESSIONAL TRANSPORTATION
BULLETIN REVISIONS
Selection Date: April 14, 2004

The following revisions have been made to this Professional Transportation Bulletin. If you
downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or
download and use a new copy of the bulletin.

REVISION DATE: March 3, 2004

ltem 29: Added ltem 28. Statements Of Interest Must Be Received By The Bureau Of Design
And Environment Prior To 4:30 P.M. Local Time, March 17, 2004. Statements
Received After This Time Will Not Be Considered.

ltem 30: Added ltem 30. Statements Of Interest Must Be Received By The Bureau Of Design
And Environment Prior To 4:30 P.M. Local Time, March 17, 2004. Statements
Received After This Time Will Not Be Considered.

Revised Professional Transportation Bulletin 131 Published March 3, 2004



29.

Job No. D-96-536-04, FAP 322 (US 51), from 2.9 miles north of IL 16 to the Shelby County
line south of Pana, Christian County, District Six.

This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.003,

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial Scope of Services meeting on April 21, 2004 at 1:30
p.m. at the District Six Office in Springfield.

Phase 1l engineering services are required for route and land surveys, hydraulic analysis,
preparation of TS&L plans, structure plans, roadway plans, necessary right-of-way documents,
and any other related work necessary to complete final plans, special provisions and estimates
for the construction associated with the proposed fourlane expressway project on IL 51 from
approximately 2.9 miles north of IL 16 to approximately the county line. The approximate tength
of this project is 7 miles which includes the Pana bypass. All work for this project will be in
English units,

The following structures are included in this project:

SN 011-2014 (US 51 over Coal Creek Tributary; multi-cell box culvert)

SN 011-2015 (US 51 over Coal Creek; multi-cell box culvert)

SN 011-0039 (US 51 southbound structure over the Union Pacific Railroad)
SN 011-0040 (US 51 northbound structure over the Union Pacific Railroad)
SN 011-0041 (US 51 southbound structure over IL 16)

SN 011-0042 (US 51 northbound structure over IL 16)

SN 011-0043 (Township Road 327 over US 51)

The department will furnish the Consultant with available survey notes, as-built construction
plans, existing right-of-way plans, soil boring logs, geotechnical report, pavement design and
the approved design report.

The estimated construction cost for this project is $32,000,000. The Consultant's work includes
completing plans, special provisions, and estimates for this construction contract. This work
must be completed within 30 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

s The person who will assume the duties of Project Manager for all aspects of the work
documents {must be an lllinois Licensed Professional Engineer).

s The person who will perform the duties of Project Engineer, that individuai in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

s The person who will perform the work in the area of structure pian preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.



-

* The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report {must be an lllincis Licensed Professional Engineer).

o The person who will perform the QC/QA review work for all milestone submittal
documents {must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

¢« The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Land Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.

STATEMENTS OF INTEREST MUST BE RECEIVED BY THE BUREAU OF DESIGN AND
ENVIRONMENT PRIOR TO 4:30 P.M. LOCAL TIME, MARCH 17, 2004, STATEMENTS
RECEIVED AFTER THIS TIME WILL NOT BE CONSIDERED.



30.

Job No. D-96-534-04, FAP 310 (US 67), from 0.2 miles south of Mourning Lane (TR 151} to
Schuy=-Rush Park {TR 255}, Rushville Bypass, Schuyler County, District Six,

OPPORTUNITY RETURNS ENGINEERING PROJECT
This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are to attend an initial meeting on April 16, 2004 at 2:00 P.M. at the District Six Office
in Springfield.

Phase Il engineering services are required for route and land surveys, hydraulic analysis,
geometric studies, preparation of TS&L plans, structure plans, roadway plans, necessary right-
of-way documents, and any other related work to complete final plans, special provisions, and
estimates for two construction contracts (one roadway; one landscaping). The proposed four-
lane expressway project on US 67 is approximately 5.9 miles long and is from approximately 0.2
mile south of TR 151 (Mourning Lane) to approximately TR 255 (Schuy-Rush Park). All work for
this project will be in English units.

The following structures are included in this project:

¢ SN 085-2512 (US 67 over Town Branch; multi-cell box culvert)
= SN 085-2513 (US 67 over Horney Branch, multi-cell box culvert)

The department will furnish the Consultant with available field survey notes, as-built construction
plans, existing right-of-way plans, soil horing logs, geotechnical report, and approved project
reports.

The estimated construction cost for this project is $27,600,000. The Consultant's work includes
completing plans, special provisions, and estimates for these two construction contracts. This
work must be completed within 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the confract documents {(must be an lllinois
Licensed Professional Engineer). :

o The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

¢ The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report {(must be an lllincis Licensed Professional Engineer).



* The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
Teview experience). ' '

o The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Professional Land Surveyor).

o The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Simple)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.

STATEMENTS OF INTEREST MUST BE RECEIVED BY THE BUREAU OF DESIGN AND
ENVIRONMENT PRIOR TO 4:30 P.M. LOCAL TIME, MARCH 17, 2004. STATEMENTS
RECEIVED AFTER THIS TIME WILL NOT BE CONSIDERED.
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IMPORTANT NOTICE:
PROFESSIONAL TRANSPORTATION
BULLETIN REVISIONS
Selection Date: April 14, 2004
The following revisions have been made to this Professional Transportation Bulletin. 1f you

downloaded the bulletin prior to the noted revision date, you should incorporate the revisions or
download and use a new copy of the bulletin, '

REVISION DATE: There are no revisions as of February 5, 2004,

Professional Transportation Bulletin 131 Published February 5, 2004



STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllincis 62764

The Transportation Bulletin is the official {ilinois Procurement Bulletin for the [llinois Department of
Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS 500/15-1.
It is available on IDOT’s WEBSITE at hitp://www.dot.state.il.us.

- Professional Transportation Bulletin

TIPS & TOOLS

QUESTIONS CONCERNING FILE DOWNLOADS AND/OR SUBSCRIPTION -
SERVICE INFORMATICN SHOULD BE DIRECTED TO:

Roseanne Nance at: nancer@nt.dot.state.il.us.

Professional Transportation Bulletin 131 Published February 5, 2004




Professional Transportation Bulletin
Contains information pertaining to the advertisement for offers of interest for
professional services for Department of Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski or E-mail kowalskicl@nt.dot.state.il.us
2300 South Dirksen Parkway

Room 330

Springfield, IL 62764

Professicnal Transpartation Bultetin 131 Published February 5, 2004



TIPS & TOOLS

To save thls document:

Close document (select File from menu then Close)

Once in the original e-mail RIGHT mouse click on PDF file to dlsplay your
options. Choose Save As.

To access web links:

The first time the web links are accessed the Internet browser wili need to be set.
This will only have fo be done one time. When a web link is clicked on, a dialog
box will appear:

. “A Web Browser has not been specified. Do you want to configure the web link”.
Click YES.

Another dialog box will appear. Select the drop down list “connection type” then
select an Internet browser. (IDOT employees choose Internet Explorer.)

Using Tools:
To see previous view

<4) To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:

To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy. Open word processing application and paste.

To paste in Word. Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box. . -

In order to make the information more legible, chang'e your left and right margins

to 1", You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.

Professional Transportation Bulletin 131 Published February 5, 2004
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe
Acrobat 4.0 version or greater. , ,

Electronic submittals should be made to the Central Office anly. The Central Office will forward
the necessary consultant information to the Districts and other Bureaus or Divisions. All
electronic submittals should be addressed to SOIPTB@nt.dot.state.il.us.

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code
which must be used when submitting electronic Statements of Interest.

It is important that your e-mail appear exactly like the attached sample described below:
(Note: ABC Engineering is used for example purposes only.)

The Subiect Line must read: FIRM NAME, PTB NUMBER, ITEMS

(Example: ABC Engineering PTB 122, ltems 2, 15, & 22) If there will be more than one e-
mail please note as follows: 1 of the total number eic. ' ‘

(No additional data or extra characters -- # signs, parentheses etc. — should appear in the
subject line.)

The first line of your e-mail should indicate your Firm Name, PTB and ltem Number(s) on
which your firm is submitting.

- (Example: ABC Engineering has submittals for PTB 122, Items 2, 15, and 22.)

The second line should list the name and phcne number of yourfirm’s contact person.
Each attachment ‘must be tabeled as indicated below:

1) For each ltem on which you are submitting, use your 2-6 character Firm Name Code,
immediately followed by the 2-digit Item Number (i.e., 01 through 99}.

(Example: ABCENGO2.pdf)

2) For your firm's Cument Obligation Form, use your 2-6 character Firmn Name Code,
followed by WL.

{(Example: ABCENGWL.pdf)

'3) For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by

Ds.

(Example: ABCENGDS.pdf)

Professional Transportation Bulletin 131 Published February 5, 2004




Please review the following example:
¥ ABLC Enginee)

HeEndd]

IASC Engineering has submitela for BTB 122, bema 2, 15, ane 23
t|Contact Person &
%|Phane Number

| = i i

[ ASCEGIEod  SSCEGISM ADCENGZZE  ADCENGDSpd  ADCENGWL |

L,

« ABCENG02, ABCENG15 and ABCENG22 are the Statements of Interest for the submitted
ltems and must include Exhibit A. Following Exhibit A, include resumes of the key
management personnel and project staff listed in Exhibit A. If Exhibit B is required, include it
next, followed by resumes of individuals listed on page 2 of Exhibit B.

« ABCENGWL is the Current Obligation Form. Only one copy of the Current Obligation Form
is required. Do not send the instructions. '

« ABCENGDS is the Disclosure Forms. Include a cover sheet with PTB #  &ltem(s) ,
Form A, Form B and Form for Offerars That Have Previously Submitted Form A. Only one
copy of the Disclosure Forms is required. Do not send the instructions. :

The size limitation on an incoming e-mail is 2 MB. If you exceed this limit, you must separate
contents into multiple e-mail. Identify the number of e-mails being sent, (i.e. 1 of 3) Scanned
images, color graphics, and photographs ‘which are converted to Adobe Portable Document
Files (PDF) can be very large. '

Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks.
The file should then be converted to a POF.

The Exhibits, Current Obligation and Disclosure Forms are available as word documents and
should be downloaded from our web-site: hitp://www.dot.state.iL.us/desenv/deform.html

The bookmarks for the Exhibits, Current Ohligations and Disclosure forms are-also linked fo the
web-site. :

The Word documents are labeled as follows:

Exhibits = EXHAB
Current Obligation Form = CURRENT OBLIGATIONS
Disclosure Forms = DISC2

Complete the Word documents then corivert them to Adobe PDF for the submittal.
Do not send zipped files, as we do not have the software to open them.

If you have questions about electronic submittals, please contact Camie Kowalski at
KOWALSKICL@nt.dot.state.il.us.

If you have questions about the use of the Adobe Acrobat software, please contact Mike Gillette
at GILLETTEMR@nt.dot.state il.us.

Prafessional Transportation-Bulletin 131 Published February 5, 2004



NOTICE
o FOR
CHANGE IN DIRECT LABOR MULTIPLIER

Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION:

'FOR PROECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR

MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE COMPENSATION
EQUATION: : ‘

DLM = [(2.80+ R) x direct labor] + direct costs

R= complexity factor given in the advertisement.

IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL AGREEMENTS
ASSOCIATED WITH THE PROJECT IS AS FOLLOWS:

Phase 1 and 2 Primes and supplements for projects selected priorto PTB 127-3.0
(except Phase 2 of Phase 1/Phase 2 projects authorized after May 21, 2003)

Phase 3 primes for projects selected prior to PTB 127-2.80

All Primes and supplements for projects selecied on PTB 127 or later and Phase 2 of
Phase 1/Phase 2 projects authorized after May 21, 2003- 2.85

Professional Transportation Bulletin 131 Published February 5, 2004




NOTICE
FOR o
CURRENT OBLIGATIONS DOCUMENT

The Current Obligations form has been revised to include work
left for Phase lll, Construction work, projects.

The following has been added to the document:

“Current Obligations For All Construction Inspection, Phase [ll
projects '

For any Phase Ill work your firm has with IDOT or any other agency(s)
please complete the table at the bottom of page 2 of 3. This is only to
show Phase Il work and the amounts should already be included in the
work shown above. If your firm does not have any Phase [Il work mark
None and submit.

Work By Your Transportation Staff For All Construction Inspection,
Phase Ill projects:

Fee To Be Earned
Total Agreement 0-6 mos. 7-18 mos. > 18 mes.
Amount (000°s) (000°s) (000’s) (000’s)
Phase IIT Work "

The new form is available for download at the following site:
http://www.dot.state.il.us/desenv/deform.htmi :

Professional Transportation Bulletin 131 Published February 5, 2004




__NOTICE"
' OPPORTUNITY RETURNS PROGRAM

Opportunity Returns engineering projects are subject to
future funding approval by the legislature.

Opportunity Returns Engineering projects are denoted in the
advertisement. |

Professional Transportation Bulletin 131 Published February 5, 2004
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Notice
of
Statement of Experience
and Financial Condition

The Statement of Experience and Financial Condition and the Description
and Minimum Requirements were revised January 1, 2004.

The current Statement of Experience and Financial Condition and the Description
and Minimum Reguirements are available at the following address:

hitp.//www.dot. state.il.us/desenv/preqcons.himl

Professional Transportation Bulletin 131 Published February 5, 2004



~ NOTICE OF CONSULTANT EMPLOYEE
| CLASSIFICATIONS

Effective January 1, 2004, the Prime Consultant and all
sub-consultants the prime consultant will be using are
required to submit to the department the definitions of
their employee classifications. The classifications and
definitions are required before the negotiations meeting.

Professional Transportation Bulletin 131~ Published February 5, 2004




NOTICE
CONSULTANT PREQUALIFICATION
SUBMITTAL TIMES

Effective January 1, 2004, firms currently prequalified will be required
to submit the entire Statement of Experience and Financial Condition
every 3" year instead of the current 2 year schedule.

Consultant firms will still be required to submit the Corporate and
Financial portion of the Statement of Experience and Financial
Condition annually. o '

Firms are required to report to this office any additions or deletions of
licensed professional staff or any other key personnel that would
affect the firm's prequalification in a particular category. Notice of
changes must be submitted within 15 calendar days of the change.

Firms may also continue to request additional
prequalification at any time.

categories of

There will be some overlapping of the two year versus three year
submittals for the first year.

The following schedule is attached for your use;

2006

Firm Name 2004 2005

beginning with: Submittal Submittal Submittal

A through E Entire SEFC Corp. & Financial | Corp. & Financial
F through N | Corp. & Financial | Entire SEFC Corp. & Financial
O through Z Corp. & Financial | Corp. & Financial | Entire SEFC

The Corporate and Financial Portion of the Statement of Experiénce
and Financial Condition consists of pages 1, 2 and 10 through 20.

Professional Transportation Bulletin 131

Published February 5, 2004




NOTICE

ALLOWABLE DIRECT COSTS

The allowable direct costs will be effective February 1, 2004.

The following costs are allowable when requested by the Department and included in the
contract. The costs are allowable when it is customary for the firm to bill for the cost and

it can be itemized in the firm’s billing and accounting systems.

Per Diem
l.odging
Air Fare

Vehicles
Mileage
Daily Rate (owned or leased the same)

Overtime

Tolls

Film and Film Processing**

Overnight Delivery/Postage Courier Service

Copies of Deliverables and Mylars

Specific insurance — required for project ,
GPS Equipment ~When requested by Department™*
(rented or owned)

CADD

Monuments — Permanent
Payment for Newspaper Ads
Web Site
Facility Rental for Public Meetings & Exhibits/Renderings & AV
equipment/ranscriptions
Recording fees
Courthouse fees
Testing of Soil Samples
Lab Services (excluding Phase Ill normal construction inspection
such as beam breaks, cylinder breaks, pavement cores)
Equipment rental specific for a project (snooper for bridge
inspection, noise meter, etc.)
Specialized equipment — on an as needed basis with prior
approval
Traffic Systems
Mobile Phone (for traffic system implementation)
Telephone Usage (for traffic system monitoring)
Storm sewer cleaning and televising
Traffic control and protection
Aerial photography and mapping
Utility expleratory trenching

Professional Transportation Bultetin 131

Conus Rate ( Maximum)
Conus Rate (Maximumy)
Coach rate with 2 weeks
notice as approved

$0.36/mile or federal fravel
rate* .maximum

$36 /day- District 1
$32/day- downstate
Premium portion

Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Cost

$100/day

12.50/hr ‘
Actual Costs { Maximum of
$15.00/Hr)

Actual Cost

. Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Published February 5, 2004



NOTICE
ALLOWABLE DIRECT COSTS

+ *website for Conus and federal rates
hitp://policyworks.gov/org/main/mt/homepage/mit/perdiem/travel.shtmi

« ** Use of digital cameras verses film cameras is encouraged when firms own digital
cameras and the discussion of their use will be part of the negotiations. Film & copies will
be reimbursed at actual costs.

e ***On all agreements authorized after January 1 2005, GPS Equipment will be considered
tools of the trade.

PHASE Il

Phase {ll Communications:

Cell Phones (maximum of 3 without additional - $70/month/phone

approval. Personal phones that do not remain on (Maximum}
the job site are not allowable)
radio communication Actual cost
2-way radio Actual Cost

Vehicles {Only for Vehicles assigned to project)
DAILY RATE ONLY $36 /day- District 1
$32/day- downstate

The number of days will be calculated as follows:

For extended stay **- Number of days on job site plus one

day to travel to and from job site

- Weekly (hotel) -Number of days on job site plus one day to

travel to and from job site per week.

Shift Differential Actual cost based on firm
policy
* *Extended Stay Status applies to individuals on the project over 20 consecutive working days .
The decision whether individuals will stay over the week-end will be made after the
Contractor’s schedule is avallable and shall be made jointly by the Consultant Liaisen and the
IDOT Resident.
NOTES:
“For Construction inspection contracts beam and cylinder breaks are not reimbursable.

Overtime to employees fraveling to and from the site will be allowable depending on the firms
policy and limited to the Department's policy (see Departmental Order 4-1).
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NOTICE OF INITIAL SCOPING/NEGOTIATION
MEETNG ATTENDANCE

Effective January 1, 2004, the Prime Consultant and any
sub-consultants the prime consultant will be using are
required to attend the initial scoping/negotiation meeting
listed in the Professional Transportation Bulletin

advertisement.

Professional Transportation Bulletin 131 Pubtished February 5, 2004




' : NOTICE
Construction and Quality Assurance Consultants
S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class for
technicians performing soil tests on construction projects. This includes consultant personnel
providing Construction Inspection or Quality Assurance Testing on Department projects. The
Department will schedule sessions of this class after determining the demand. Belowis a
description of the class and sign-up information.

Course Objectives _

The student will be able to do the following:. 1. Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place
density in accordance with approved test procedures. 3. Select the correct soil curve by the
use of a one-paint proctor and/or textural classification of the soils. 4. Determine the moisture
content of a soil by either laboratory or field methods. 5. Perform validity checks of the scils
test results. 6. Report test results in accordance with departmental requirements. '

- Prerequisites

1. One year of college level technical training or six months experience, or consent of the
course instructor; 2. High school math, including ability to calculate percentages.

Course Length
Two Days, including written examination.

Cost
There is nec cost to consultants. -

Location
District One, District Eight, and other locations determined by demand.

Schedule .
As determined by demand; late fall, winter, and early spring.

To Register C
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each proposed
registrant, provide name, firm name, address, phone, FAX and e-mail. Please list multiple
registrants in priority order, since seating in initial classes may be limited. '

Brad Risinger

IDOT- Technical Training Unit
313 Hanley Building

2300 S. Dirksen Parkway
Springfield, IL 62764

217 782-0128

FAX 217 524-7260

RisingerBD@nt.dot.state.IL.US
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STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

SPECIAL PROFESSIONAL TRANSPORTATION BULLETIN
February 5, 2004

This bulletin is the official notice of needed professional services for the fliinois Department of
Transportation (1DOT). : .

This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: hitp://www.dot.state.il.us/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.

IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and
performance of any DOT-assisted contract or in the administration-of its DBE Program or the requirements
of 40 CFR part 26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

Statements submitted by JOINT VENTURES WILL NOT BE CONSIDERED. STATEMENTS MUST BE
RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE ABOVE ADDRESS AND THE
APPROPRIATE DISTRICT ENGINEER OR BUREAU CHIEF PRIOR TO 4:30 P.M. LOCAL TIME,
February 19, 2004. STATEMENTS RECEIVED AFTER THIS TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm'’s
professional qualifications, experience and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workioad.

2) . The firm’s proximity o the project, when important.

3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives. '

4) Financial evaluation of the firn and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information conceming all Statements of Interest submitted by all consultants. Please do not
send letters expressing your interest in various projects and/or correspondence concerning your firm via
Ovemight/Federal Express mail to members of the Consultant Selection Commiftee.

All ltems on this bulletin will utilize the Direct Labor Multiple method of contracting unless otherwise
shown as Cost Plus Fixed Fee. :
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Guidelines for Submitting Statements of Interest (SOI)

Firms must be prequalified in all of the advertised areas listed in the project advertisement even if they
plan to subcontract part of the project, except where noted in a specific project advertisement.

Prequalified firms may indicate their desire to be considered for selection on any of the projects listed

herein by submitting a separate Statement of Interest (SOI) for each project that includes the foliowing: .

1)

2)
3)
4)

5)

6)

8)

A cover sheet, clearly identifying the PTB Number, ltem Number, Firm Name, and IDHR number.
No additional information is required on the cover. o

A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc.

No color graphics/photographs should be included in the submittal.

A brief statement of the firm'’s interest in performing the work. (Begin on Page 2 of SOI and should '

hot be longer than 2 pages)

Complete Exhibit A as follows: (This shouid follow the Table of Contents in the SOI)

a) List the required key personnel to match required prequalification categeries and any additional
personnel requirements designated in the project advertisement.

b) Attach resumes of all personnel fisted in &) above. Individual resumes should not exceed two
pages and must be relevant to the expertise required for the specific project. ,

¢} Designate the estimated time required to complete the project using the personnel presented. A
completion date and/or number of months to complete the project should also be provided.

d) Identify proposed subconsultants and item(s) of work they will perform. Subconsultants must be

_ prequalified in the area of work they will be performing.

Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New
Construction/Major Reconstruction) and all Environmental Reports (Simple Environmental
Assessment, Complex Environmental Assessment, and Environmental Impact Statements) require
completion of Exhibit B.

Experience of the staff or firm in accomplishing similar types of work should be shown for only the
most recent projects and should be concise and relevant to the expertise required for the specific

project. !f there are several projects with the same work completed, then one summary would be

adequate with each location and the project manager noted for each. This information should be
shown at the end of the SOI.

Any other information specifically requested in the project advertisement should be included where
specified in the submittal.

The Instructions for 'cdmpleting the Current Obligation documents immediately precede the Current

‘Obligation forms. The Current Obligation Forms should be a separate document from the SOI.

Only one copy, sent to the Central Bureau of Design and Environment, is required.
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Guidelines for Submitting Statements of Interest (SOI)k

Forms A and B. Disclosure Forms should be a separate document from the SOI. A cover should
be provided with a statement similar to the following: “The Form A disclosures (or Gertification
Statement) and the Form B disclosures are being submitted for PTB#____, item(s): _." Only
one copy, sent to the Central Bureau of Design and Environment, is required. In addition, FormB -
should not include [DOT projects, since this information is already included in the Current
Obligations.

10) Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding

11) Exhibit A, Exhibit B, the Current Obligations Form, and the Disclosure Forms are available as word
documents on our web site: http://www.dot.state.il.us/desenv/deform.html. The Disclosure is labeled
as DISC2. The Exhibits are labeled as EXHAB. The Current Obligations are labeled CURRENT
OBLIGATIONS. ‘ . - .

The following addresses may be used when a hard copy of the SOI is requested in the advertisement:

llinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330}
2300 South Dirksen Parkway
Springfield, lllinois 62764

District copies should be addressed as follows:

Mr. John P. Kos Mr. Gregory Mounts Ms. Diane O'Keefe
District 1 District 2 - District 3
201 West Center Court 819 Depot Avenue 700 East Norris Drive
Schaumburg, iL 60196 . Dixon, 1. 61021 P.O. Box 697
. Ottawa, IL 61350

Mr. Joe Crowe Mr. David Clark Ms. Chris Reed

— District 4 District 5 District 6
401 Main Street . Route 133 West 126 East Ash St.
Peoria, IL. 61602 P.0. Box 610 Springfield, IL 62704

' . o Paris, IL 61944

Mr. Stan Grabski Ms. Mary Lamie Mr. Thomas Zerrusen
District 7 District 8 District 9 _
400 West Wabash 1102 Eastport Plaza Drive State Transportation Building
Effingham, IL 62401 Collinsville, 1L 62234 P.O. Box 100

Carbondale, IL 62303

To verify that the Department has received your Statements of Interest you may call (217)785-4784
after 3:30 p.m. February 19, 2004.
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ITEM #

DISTRICT 1

1.

k ) DISTRICT 3

6.

10.

TABLE OF CONTENTS

COUNTY

COOK

WILL

VARIOUS

VARIOUS

VARIOUS

VARIOUS

KANKAKEE

KANKAKEE

KENDALL

GRUNDY

Professional Transportation Bulletin 131

PTB 131

DESCRIPTION

Provide Phase [l engineering services for the removal
and replacement of |L 7 over US 45.

Provide Phase [l engineering services for improvements
and related work for the Bascule bridge carrying IL. 53
over the Des Plaines River.

Perform QA testing for Hot Mix Asphait and Portland
Cement Concrete projects.

Land Surveying services for signboard control inventory
in District One.

Provide Phase 1/1l engineering services for the
preparation of geotechnical reports. '

Perform surveys related to land acquisition activities for
various projects in District Three.

Provide Phase Il engineering services for interchange
reconstruction and structure replacement at Manteno
Road and I-57.

Provide Phase [l engineering services for reconstruction
of the §-57 interchange with [L 50 at Bradley, including
dual bridge replacements.

Provide Phase Il engineering services for the
reconstruction of IL 74 from Orchard Road to US 34 in
QOswego.

Provide Phase !l engineering services for a new
interchange at 1-80 and Brisbin Road including
replacement of the structure carrying Brisbin Road over
1-80. -
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11.

DISTRICT 5

12.

DISTRICT 7

13.

DISTRICT 8

14.

15.

16.

17.

18.

BISTRICT 9

19.

20.

KNOX

VARIOUS

VARIOUS

ST. CLAIR

ST. CLAIR

VARIOUS

VARIOUS

VARIOUS

VARIOUS

VARIOUS

Professional Transportation Bulletin 131

Provide Phase Il engineering services for the removal
and replacement of the structure carrying US 150 over
Henderson Creek.

Provide Phase I/ll engineering services for work on
various projects in District Five.

Provide Phase I/l engineering services for work on
various projects in District Seven.

Provide streetscape and beautification along IL. 159 in
Belleville (Opportunity Returns Engineering Project).

Provide Phase [ engineering services for work
associated with construction of new alignment from East

- St. Louis to Collinsville including three structures.

(Opportunity Returns Engineering Project)

Provide Phase I/ll engineering services for work on
various projects in District Eight.

Perform Subsurface Utility Engineering on various
projects throughout District Eight.

Perform miscellaneous land surveying services on
various projects throughout District Eight.

Perform land surveys and route location and design
surveying in District Nine.

Perform land surveys and route location and design
surveying in District Nine.

Published February 5, 2004




BUREAU OF

BRIDGES AND
STRUCTURES

21.

22.

VARIOUS

VARIOUS

BUREAU OF DESIGN

AND ENVIRONMENT

23.

BUREAU OF
RAILROADS

24,

23.

26.

27.

28.

VARIOUS

COOK

COOK

COOK

COOK

VARIOUS

Perfarm inspection services for underwater mspect:on of
major bridge structures.

Provide Phase {l/Ill engineering services for the

supervision, inspection and documentation of various
painting coniracts statewide.

Perform statewide hazardous waste investigations.

The CREATE Pregram, P-2, P-3 and EW-2.

The CREATE Program, C-5, C—B,-C-B, C-10, C-11,C~12 .
and P-4.

The CREATE Program, P-1.

The CREATE Program, B-2, B-6, B- 12, B- 9/EW—1 GS-
5, and GS-10.

Provide Phase { and/or || engineering services for
various projects for The CREATE Program.
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Job No. D-91-111-04, FAU 3578 (IL 7), over US 45, Cook County, District One.

This project requires 15.00% DBE participation.
The Complexity Factor for this project is 0.003,

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 21, 2004 at 10:00 A.M. at the
District One Office in Schaumburg.

Phase I! engineering services are required for the Consuitant to prepare plans, specifications
and estimates for the replacement of the IL 7 structure over US 45. The roadway approximately
1300 feet west of the structure and 1000 feet east of the structure will be reconstructed for an
approximate total distance of about 2500 feet. Retaining walls are anticipated on the west side
of IL 7 north and south of the structure. The proposed typical section will accommodate one
lane in each direction and will include B-6.24 curb and gutter. Sidewalk will be constructed
along the west side of IL 7. Traffic will be detoured during construction. All work for this project
will be in English units.

The following structure is included in this project:

e S.N.016-0465 (IL 7 over US 45) ~The existing structure is 83 feet back to back abutments
with a total out to out width of 39°4". It consists of one 12-foot lane in each direction, a 10-
foot shoulder on the north side and a 13-foot shoulder on the south side. The proposed -
structure is expected to accommodate one 13-foot lane, a 1’9" shoulder and a 1°7” barrier on
the south side of the structure and one 13-foot lane, a 2-foot shoulder, a 7-foot sidewalk and
a 1-foot barrier on the north side of the structure. The profile of the propesed structure is

" anticipated to be raised. '

The department will furnish the Consultant with project report, bridge condition report, available
microfilm and available survey.

The estimated construction cost for this project is $8,500,000. The Consultant's work includes -
preparation of contract plans, specifications and estimates. including TS&L and structure plans,
structure boring and analysis, supplemental survey and all other work required to complete the
project. This work must be completed by June 30, 2005.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

¢ The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

« The person who will perform the work in the area of structure plan preparation documents

(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this wark
must be identified.
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s The person who will perform the QC/QA review work of all milestone submittal documents
{must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Sireets)
Structures {Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:

S0l PTB@nt.dot_state.iI.us.
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Job No. D-91-114-04 & D-91-115-04, 1L 53, Design of a Jacking System for Truhnion
Replacement on Moveable Bridge, Will County, District One.

The Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consuitant will
be using are scheduled to attend an 1mt|a[ meeting on May 25, 2004 at 9:00 A.M. at the District
One Office in Schaumburg.

Phase il engineering services are required for the design of the Jacking System and related
work necessary to replace the trunnion shaft and bearings of the Bascule bridge carrying [L 53
(Ruby St.) over the Des Plaines River. This will include analyzing the existing bridge and
designing the Jacking System. The trunnion replacement and pinion gear rehabilitation will be
designed by in-house staff and coordinated with the Consultant. All work for this project will be
in English units.

_ The following structure is included in this project:

e S.N.099-9901-IL 53 (Ruby St.) over Des Plaines River.

The department will furnish the Consultant with'plans of the existing structure, and access io the
bridge site.

The estimated construction cost for this project is $3,000,000. The Consultant's work includes
analysis of the existing bridge and design of the Jacking System plans and specifications. The
trunnion replacement and pinion gear rehabilitation will be designed by in-house staff and
coordinated with the Consultant.

This project includes that the selected Consultant will be required to review the construction
submittals for their portion of this project. Hours should be included for review of construction
submittals in Phase [ll. This work must be completed within 24 months after authorization to
proceed.

Key personnel Iisted on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an IIIinois Licensed Professional Engineer).

« The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an Illinois Licensed
Professional Engineer).

* The person who will perform the work in the area of structure plan preparatmn documents

{must be an lllincis Licensed Structural Engineer). In addition, the staff performing this work
must be identified.
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e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an Illincis Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the Structures (Movable) category to be considered for this
project.

Statements of [nterest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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Job No. D-91-122-04, Various Quality Assurance Testing, Various Counties, District One.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and ali subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2004 at 10:00 A.M. at the
District One Office in Schaumburg.

Phase |lt engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA) andfor Portland cement concrete (PCC) construction. The project

.includes Complete Quality Assurance Testing in accordance with the Standard Specifications

for Road and Bridge Construction and any applicable contract special provisions. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. All work for this project may be in either English or metric units.

The department will furnish the Consultant with job locations for Quality Assurance Testing.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant wili carry out quality assurance duties as defined in the construction contract
and the Consultant agreement. The Consultant will maintain records and submit documentation
of all QC and QA activities required by the construction contract. The cost and completion
dates for final reports will be negotiated by the department for each project prior to authorization
by the department on an as-needed basis. Reports are to be submitted within five working days
after completion. The Consultant will furnish a Quality Assurance Project Manager, trained
testing technicians, approved laboratory and equipment/facilities to carry out the requirements
of this project. The completion date for this contract will be 18 months after authorization to
proceed. :

Quality Assurance | (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming from the
same plant, are prohibited.

The Statement of Interest must include disclosure of all current or known future relations with
contractors. T

Key personnel listed on Exhibit A for this project must include: .

e The person who will manage the required QA activities and tests (must be an Illinois
Licensed Professional Engineer).

The person(s) who will be in charge of QA Lab and field-testing.

The Materials Coordinator.

QC/QA Level 1 and Level Il (HMA and PCC) Testing Technician.

The Materials QA Technician.

Firms must be prequalified in the Special Services (Quality Assurance) category to be
considered for this project. '

Statements of Interest, including resumes of the key peoplé noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us. :
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Job No. D-91-121-04, Various Land Survevs, Various Counties, District One.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 19, 2004 at 10:30 A.M. at the
District One Office in Schaumburg. :

Engineering services are required for signboard control inventory in District One. The
Consultant’s work will include GPS location with a state plane coordinate (NAD 83 EAST ZONE)
at the center of all signboards (approx. 12,200). They will also acquire four digital photos at
each site. This information will be downloaded into a database that will be established by the
department. This database will be accessed through ESRI Arc View with a geo-referenced map
of the six county areas. Work orders under the blanket agreement will be negotiated and
authorized by the department on an as-needed basis. All work for this project may be in either
English or metric units. .

The completion date for this contract will be 12 months after authorization to proceed.

Firms must be prequaliﬁed in the Special Services (Land Surveys) category to be considered
for this project. ‘

Statements of Interest must be submitted electronically to the Central Bureau of Design and
Environment at the following address: SCIPTB@nt dot.state.il.us.
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Job No. D-91-102-04. Various Geotechnical Investigation. Various Counties, District One.

This will be a Cost Plus Fixed Fee contract.
The Complexity Factor for this project is 0.035.
The Consultant who is selected for this project and all subconsultants the prime Consultant will

be using are scheduled to attend an initial meeting on April 28, 2004 at 10:00 A.M. at the
District One Office in Schaumburg.

Phase | andlor |l engineering services are required for geotechnicai investigations and

preparation of geotechnical reports at various locations in District One. Work orders under the
bianket agreement will be negotiated and authorized by the department on an as-needed basis.

~ All work for this project may be in either English or metric units.

The department will furnish the Consultant with plan and profile Mylar drawings plus cover sheet
and typical cross-sections and/or CADD files containing these drawings; proposed storm sewer
invert - elevations; alignment ties, grade information and elevations; proposed pavement
structures; name and address of private property owners, where applicable and when available.

The Consultants work includes foundation explorations of new or refurbished structures and
roadway soil surveys. All work shall be in accordance with the department’s Geotechnical
Manual. This work must be completed within 12 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will perforrh the duties of Senior Soils Engineer for all aspects of the work
(must be an llinois Licensed Professional Engineer).

e The person who will perform the duties of Project Soils Engineer, that individual in charge
wha is directly involved in development of the reports.

« The person who will perform the QC/QA review work.

Firms must be prequalified in the Special Services (Geotechnical Engineering: Typical)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
glectronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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Job No. P-93-014-04, Land Surveys, Various Routes, Various Counties, District Three,

The Complexify Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consuitant will -
be using are scheduled to attend a scope of services meeting on April 20, 2004 at 10:00 A.M.
at the District Three Office in Ottawa.

Phase | and I engineering services are required for route surveys, land acquisition surveys, the
preparation and review of preliminary and final right-of-way plans, premise plats, and legal
property descriptions related to land acquisition activities for various projects along various
routes in various counties in District Three. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
may be in either English or metric units. .

The Consultant's work includes research, land surveys,' route surveys, premise plats, legal
descriptions, monument records and all investigation and documentation required to prepare
preliminary and final right-of-way plans. The Consultant's work also includes reviewing right-of-
way documents prepared by others, which will involve reviewing title commitment descriptions,
existing right-of-way location, proposed right-of-way location, legal property description content
and closures and computation of areas in existing right-of-way, proposed right-of-way,
easements and total holding. A general overall review of the right-of-way documents will be

. completed for quality, content and format using guidelines furnished by the department.

The department will furnish the Consultant with available construction plans, available aerial
photography, existing right-of-way plats and plans, proposed right-of-way requirements, title
commitments and available subdivision plats. The Consultant will use this information to prepare
and review preliminary and final right-of-way plans, premise plats and legal properiy
descriptions depicting the proposed additional right-of-way needed for various projects along
various routes in various counties in District Three.

The completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months. ' - )

Key personnel listed on Exhibit A for this project must include:

o The person whao will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Land Surveyor). -

Firms must be prequalified in the following categories to be considered for this project:

Special Services (Land Surveys)
Special Services (Route Surveys)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:

SOIPTB@nt.dot.state.il.us.
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Job No. D-93-063-03, |1-57, Manteno Interchange, at Manteno, Kankakee County, District

-Three.

This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on April 20, 2004 at 2:00 P.M. at
the District Three Office in Ottawa.

Phase Il engineering services are required for the preparation of contract plans, special
provisions and estimates for reconstructing the existing interchange on I-57 at Manieno,
including bridge replacement of S.N. 046-0058 carrying Manteno Road over [-57. All work for
this project will be in English units.

The Consuitant’s work includes preliminary and final roadWay construction plans, field surveys,
and structure plans, special provisions and estimatés for interchange ramps, roadway and
structures. '

The department will furnish the Consultant with the Project Report, Access Justification Report,
drainage report, hydraulic report, type, size and location (TS&L) drawings, foundation barings,
surveys, any available as-built plans, microfilm plans, field notes, traffic data, accident statistics,
agency coordination, existing right-of-way plans, aerial photography, and other information.

The estimated construction cost for this project is $10,000,000. The completion date for this
contract will be 18 months after authorization o proceed.

Key personnei listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lilinois Licensed Professional Engineer).

s The person who will perforrh the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified. -

¢ The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
lllinois Licensed Structural Engineer for structural work with adequate plan review
experience). '

Firms must be prequalified in the following categories to be considered for this project:

. Highways (Freeways)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il. us.
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Job No. D-93-012-04, I-57, Reconstruction of IL 50 Interchange and Dual Bridge
Repiacement of the ICG Railroad Bridges on I-57 at Bradley, Kankakee County, District
Three. I '

This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on April 22, 2004 at 10:00 A.M.
at the District Three Office in Ottawa.

Phase Il engineering services are required for the preparation of contract plans, special
provisions and estimates for reconstructing the existing 1-57 interchange with IL 50 at Bradley
including the dual bridge replacements of S.N. 046-0014 and 046-0015 carrying 1-57 over IL 50
and the dual bridge replacements of S.N. 046-0016 and 046-0017 carrying [-57 over the ICG
railroad. All work for this project will be in English units.

The Consultant's work includes preliminary and final roadway construction plans, field surveys,
and structure plans, special provisions and estimates for interchange ramps, roadway,
structures and all other work required.

The department will furnish the Consultant with the Project Reports, hydraulic report, type, size
and location (TS&L) drawings, foundation borings, drainage report, surveys, any available as-
built plans, microfilm plans, field notes, traffic data, accident statistics, agency coordination,
existing right-of-way plans, aerial photography, and other available information.

The estimated construction cost for this project is $21,230,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for ali aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllincis Licensed Structural Engineer). In addition, the staff performing this work
must be identified. :

» The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for struetural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways) :
Structures (Highway: Advance Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us. '
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Job No. D-93-021-04, FAP 311 (IL 71), From Orchard Road to US 34 in Oswego, Kendall
County, District Three.

This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on April 22, 2004 at 2:00 P.M. at
the District Three Office in Ottawa. :

Phase Il engineering services are required for the preparation of contract plans, special
provisions and estimates for the reconstruction of IL 71 from approximately Orchard Road to US
34 in Oswego. All work for this project will be in English units. :

The Consultant's work includes preparation of preliminary and final roadway construction plans,
special provisions, estimates, any required field surveys, and any other work required to
complete the contract.

The department will fumish the Consultant with the Project Report, drainage report, surveys,
any available as-built plans, microfim plans, field notes, traffic data, accident statistics, agency
coordination, existing right-of-way pians, aerial photography, and other available information.

The estimated construction cost for this project is $11,800,000. The completion date for this
contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

« The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lilinois Licensed Professional Engineer).

« The person who will perform the QC/QA review work of all milestone submittal documents
(must be an llinois Licensed Professional Engineer).

Firms must be prequalified in the Highways (Roads & Stree{s) category to be considered for
this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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10.

Job No. D-93-011-04, 1-80, Proposed Interchange at Brisbin Road, Grundy County, District
Three. ,

This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on April 20, 2004 at 10:00 A.M.
at the District Three Office in Ottawa.

Phase |l engineering services -are required for the preparation of contract plans, special
provisions and estimates for constructing a new interchange on |-80 at Brishin Road,
approximately 3.7 miles east of IL 47 including bridge replacement of S.N. 032-0058 carrying’
Brisbin Road over |-80. All work for this project will be in English units.

The Consultant's work includes preliminary and final roadway construction plans, field surveys,
type, size and location (TS&L) drawings and structure plans, special provisions and estimates

- for interchange ramps, roadways and structures.

The department will furnish the Consultant with the combined Design Report, Access
Justifieation Report, drainage report, surveys, any available as-built plans, microfilm plans, field
notes, traffic data, accident stafistics, agency coordination, existing right-of-way plans, aerial
photography, and other available information.

The estimated construction cost for this project is $12,000,000." The completion date for this
contract will be 18 months-after authorization to proceed.

Key persannel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lilinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). [n addition, the staff performing this work
must be identified. . -

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural wark with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways {Freeways)
Structures (Highway: Typical}

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot,state.il.us.
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Job No. D-94-073-00, FAS 1190 (US_150), Bridge Replacement, Knox County, District
Four.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a Scope of Services meeting on April 21, 2004 at 10:30 A.M.
at the District Four Office in Peoria.

Phase I engineering services are required for the preparation of preliminary structure plans,
final structure plans, right-of-way documentation, and right-of-way staking for the removal and
replacement of the structure carrying US 150 over Henderson Creek (Existing Structure No.
048-0027), approximately 6.3 miles north of US 34 in-Knox County. It is anticipated that the
District Four in-house staff will complete the roadway plans. All work for this project will be in
English units.

The depaﬁment will furnish the Consultant with the Project Report, Bridge Condition Report,
Hydraulic Report, the TS&L, and any other available information.

The estimated construction cost is $1,100,000, which includes the roadway portion. The
completion date for this contract will be 12 months after authorization to proceed. :

. Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of a Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllincis Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

« The person-who will be in charge of route surveys and land surveys (must be an lllinois
Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submitial documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Tilinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:
Structures (Highway: Simple)
Special Services {Route Surveys)
Special Services (Land Surveys)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following email address:

SOIPTB@nt.dot.state.il.us.
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Job No. P-95-008-04 / D-95-022-04, Phase | andfor 11 Work for Various Projects, Various
Counties, District Five.

This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 28, 2003 at 10:00 A.M. at the
District Five Office in Paris. :

Phase | and/or |l engineering services are required for work on various projects in District Five.
Work Orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project may be in either English or metric units.

The Consultant’s Phase | work, if required, may consist of conducting route surveys, subsurface
utility engineering, hydraulic analysis, bridge condition reports, geometric studies, and preparing
project reports (Categorical Exclusion reports only). This work may include data collection,
development of alignment altematives, cost estimates, traffic management analysis, accident
analysis, quantity computations, and other related work items required to produce a project
report.

The Consuitant's Phase 11 work, if required, may consist of conducting route surveys, land
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way,
hydraulic analysis, geometric studies, roadway plans, TS&L drawings; prefinal structure plans;
final structure plans; and any other related work required to complete final plans, special
provisions, and estimates as necessary.

The various projects may consist of patching and resurfacing, widening and resurfacing, new
roadway, structure replacement, new structures, structure repair, structure rehabilitation, and/or
culvert replacements. :

The department will furnish the Consultant with any available Traffic Data, Bridge Condition
Reports, ‘Existing Plans, Utility Coordination, Survey Data, Microstation Files, Geopak Files,
Boring Logs, and Accident Data.

ltis anticipated that this contract will include approximately four to ten different projects. The

Consultant's work will consist of either complete projects or a portion of the total engineering
work on a certain project.

The estimated construction’ cost of each project will range from approximately $10,000 tfo
$5,000,000. This work must be completed within 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

¢ The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

« The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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o « The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

o The person who will perform the QC/QA review work of all milestone submlttal documents
(must be an Illinois Licensed Professional Engineer for roadway work and rmust be an lliinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Sfreets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submltted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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Job No. D-97-013-04, Phase | & Il for Various Projects 2004, Various Counties, District
Seven.

This project requires 10.00% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 21, 2004 at 10:00 A.M. at the
District Seven Cffice.in Effingham. '

Phase | and/or Il engineering services are required for the preparation of work on various
projects in District Seven. Work .orders under the blanket agreernent will be negotiated and
authorized by the department on an as-needed basis. All work for this project will be in English
units. ' '

The Phase | work, if required, may consist of conducting.route surveys, hydraulic surveys,
hydraulic analysis, geometric studies, and preparing Project Reports (Categorical Exclusion
projects only). This work includes data coliection, development of alignment alternatives, cost
estimates, traffic management analysis, accident analysis, and other related work and exhibits
necessary to produce the Project Report as necessary.

The Phase 1l work may consist of conducting route and land surveys, hydraulic analysis,
geotechnical investigations (including foundations boring), roadway plans, bridge repair plans,
right-of-way plats and plan preparation, and any other related work to complete final plans,
special provisions and estimates as necessary.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, urban projects with storm sewer, widening and resurfacing and/or new
roadway projects, which may include preparation of plats & plans for right-of-way acquisition.

The department will furnish the Consultant with available as-buiit plans, microfilm, field notes,
existing right-of-way plans, aerial photos, boring fogs and other information necessary for the
consultant to accomplish his work. Also provided, the horizontal and vertical control points,
existing construction and right-of-way plans and existing aerial photography.

The estimated construction cost for these projects range from $200,000 to. $4,000,000. The
Consultant's work will consist of either complete projects or a portion of the total engineering
work on a certain project. This work must be completed within 24 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

» The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

« The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professionai Engineer).
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« The person who will be in charge of land surveys (must be an liiinois Licensed Professional
© Engineer or an lllinois Professional Licensed Surveyar).

o The person who will perform the QC/QA review work of all milestone submittal documents
‘(must be an lllinois Licensed Professional Engineer). '
Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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Job No. P-98-018-04, IL 159 (lllinois Street), A Street to IL 15, St. Clair County, District

OPPORTUNITY RETURNS ENGINEERING PROJECT

This project requires 12.00% DBE participation.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsuitants the prime Consuitant will
be using are scheduled to attend an initial meeting on April 27, 2004 at 10:00 A.M. at the
District Eight Office in Collinsviile.

Phase | and il engineering services are required for the dévelopment of a streetscape design
along IL 159 from A Street fo IL 15 in Belleville. This may include landscaping, sidewalk
reconstruction/beautification, ornamental lighting, landscaped median and. converting the
Belleville Square at Main Street to a roundabout. Included with this work is constructing a
separate storm sewer system from the existing combined sewer along IL 159. All work for this
project will be in English units. . -

Phase | engineering services for this project include, but are not limited to the development of
Intersection Design Study (Studies) and geometric details; accident analysis; design of
proposed storm sewer; environmental coordination; development of concepts for landscape and
lighting in the project; public coordination and preparation of a Project Report and separate
Location Drainage Study. :

Phase i engineering services include preparation of a contract set of plans, special provisions,
and estimates for the streetscape concept developed in Phase |. Landscape architectural
design will be required for Phase 1l. . -

The department will furnish the Consultant with traffic counts, accident data, as-built plans
(where available) existing right-of-way, land survey and some environmental data.

The estimated construction cost for this project is $7,500,000. The Consultant's work includes
preparation of all Phase | documents necessary to achieve Design Approval, including, but not
limited to, plans, typical sections, cross-sections conducting public meeting(s) and preparation
of a Project Report. Ali Phase | and 1l work must be completed by January 31, 2006.

Key personneli listed on Exhibits A for this project must include:

« The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lliinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the confract documents (must be an lllinois
Licensed Professional Engineer).

« The person who will performy/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lliinois Licensed Professional Engineer).
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« The person who will perform the landscape architectural design.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllincis Licensed Professional Engineer for roadway work).

Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Rehabilitation)
Special Studies (Location Drainage)
Highways (Roads & Stireets)

Statements of Interest, including resumes -of the key peaple noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt dot.state.il.us.
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Job No. P-98-005-04, First Street Connector from Exchange Avenue to Collinsville
Avenue in East St. Louis, St. Clair County, District Eight.

OPPORTUNITY RETURNS ENGINEERING PROJECT
This project requires 12.00% DBE participation.

The Complexity Factor for this project is 0.608.

The Consultant who is selected for this project and all subconsultants the prime Consultant will -

be using are scheduled to attend a negotiation meeting on April 28, 2004 at 10:00 A.M. at the
District Eight Office in Collinsville.

Phase | engineering services are required for the preparation of a Project Report and the
associated environmental documents (anticipated to be an Environmental Assessment). This
work involves data collection, ground surveys, land surveys, drainage studies, geotechnical
work, structural evaluation, cost estimates, preparation of exhibits and accident analysis,
preliminary preparation of contract plans for structure and roadway, all air, noise, cultural,
biological, agricultural, socio-economic, and wetland work needed for preparation of an
Environmental Assessment, and all other work necessary to complete the project report and
Environmental Assessment NEPA documents must be iri dual English & metric units. All other
work for this project will be in English units.

The Project includes the construction of a new roadway extending from First Street in East St.
Louis to Collinsville Avenue near the Gateway Racetrack. The alignment and facility type will be
determined by an alternative analysis conducted as part of the design study. However, it is
anticipated that the facility as proposed will be a two lane, curbed roadway inciuding a structure
carrying the First Street Connector over railroad tracks that run north and south, east of
Exchange Avenue.

The department will furnish the Consultant with aerial photography and mapping, current traffic
data, accident data, and as-built plans where applicable, unit prices for cost estimates, existing
right-of-way-information, existing environmental information, coordination and correspondence.

The estimated construction cost for this project is $10,775,000. The project schedule must be
prepared using SURETRAK. Phase | must be completed by March 1, 2006.

The key personnel listed on Exhibit A and B for this contract must include:

s The person who will assume the duties of Project Manager for all aspects of work (must be
an lliinois Licensed Professional Engineer).

¢ The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

« The person who will perform the work in the area of structure plan preparation (must include

an lllinois Licensed Structural Engineer). In addition, the staff performing this work must be
identified.
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s The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lilinois Licensed Professional Engineer).

¢ The person who will perform QA/QC review work of all milestone submiital documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an
llinois Licensed Structural Engineer for structural work with adequate plan review
experience).

+ The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, socio-economics and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm’s most
recent Statement of Experience and Financial Condition. | '

Firms mus't be prequalified in the following categories to be considered for this project:

Location/Design Studies (New Construction/ Major Reconstruction)
Structures (Highway: Typical)
Special Studies (Location Drainage)

The prime Consuitant must be prequalified in Environmental Reports {(Simple Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Simple Environmental Assessment) to perform all of the environmental work. The
subconsultant’s staff must be the same as presented in their most recently approved Statement
of Experience and Financial Condition.

Firms must also bé prequalified in Special Services (Route Surveys) or subcontract the Route
Surveying work to a firm that is prequalified in this category.

Statements of Interest, including resumes of the key people noted above, must be submitted

- electronically to the Central Bureau of Design and Environment at the following address:

SOIPTB@ni.dot.state.il.us.
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Job No. D-98-023-04, Phase | and [! Projects, Various Routes, Various Counties, District
Eight.

This project requires 12% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on April 20, 2004 at 10:00 A.M. at the
District Eight Office in Collinsville.

Phase | and/or |l engineering services are required for various projécts in District Eight. Work
orders under the blanket agreement will be negotiated and authorized by the Department on an
as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analyses, geometric studies, preparing TS&L plans, preparing Bridge Condition
Reports and preparing Project Reports (Categorical Exclusion projects only). This work will .
include data collection, cost estimates, traffic management analysis, accident analysis, Bridge

Condition Report and other related work and exhibits necessary to produce a Project Report.

The Phase Il work, if required, may consist of conducting route surveys, hydraulic analyses,
geometric studies, roadway plans, and any other related work to complete final plans,
specifications and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, and bridge replacement. '

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs and other information deemed applicable to the Consultant’s work .

The engineerihg services required may consist of only a portion of the total engineering work on
a certain project. -

‘The estimated construction cost for these projects is from $200,000 to $4,000,000. Th|s work

must be compleied within 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

« The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

« The person who will perform the work in the area of structure plan preparation documents

(must be an lilinois Licensed Structural Eng:neer) In addition, the staff performing this work
must be identified.
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+ The person who will perfor‘mlsupervise‘ the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional Engineer).

« The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Engineer or an llinois Professional Licensed Surveyor).

e The person who will perform the QC/QA review work for all milestone submittal documents
- (must be an lilincis Licensed Professional Engineer for roadway work and must be an lilinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

'Highways (Freeways)
Structures (Highway: Typical)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes ‘of the key people noted above, fnust be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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Job No. D-98-025-04, Subsurface Ufilitv Engineering, Various Routes, Various Counties,
District Eight.

This project requires 12.00% DBE participation.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Conéultant will
be using are scheduled to attend a scope of services meeting on May 18, 2004 at 10:00 A.M. at
the District Eight Office in Collinsville.

Phase | and |l engineering services for subsurface utility engineering are required on various
projects throughout District Eight. There may be projects during Phase I1l. Work orders under a
blanket agreement will be negotiated and authorized by the department on an as-needed basis.
The Consultant shall respond within 24 hours to the District after receiving each work order
assignment to discuss the scope of work, negotiate hours of work, equipment required, and
direct cost. After the department gives the Consultant authorization to proceed; the Consultant
shall commence work within ten calendar days. '

This project includes providing the department with existing utility location information in written
documents and electronic CADD files for the various projects assigned. This information shall
be obtained by researching all utility companies’ records that have facilities in the area and by
performing actual field surveys to verify and map at the appropriate quality leve! all existing
utilities on the assigned project. Field surveys are fo be performed to horizontally locate above
ground utility features, including but not limited to poles, manholes, valve boxes, meters, utility
designation markings, etc. The Consultant shall also determine the existence and approximate
horizontal position of underground utilities through the application of appropriate surface
geophysical methods (QL B data). The exact horizontal and vertical locations of underground
utilittes shall also be determined by actually physically locating them (exposing and surveying)
at designated spots with the use of special boring/excavating equipment insured not to damage
existing utilittes (QL A data).

The department will furnish the Consultant with any available as-built plans and/or microfilm
plans, survey field notes, alignment data, cross ties, design CADD files or benchmarks.

The completion date for this contract will be 12 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

* The person who will assume the duties of Project Manager for all aspects of the work
documents {must be experienced in managing multiple subsurface utility engineering
projects in urban environments). '

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must he an lilingis Licensed
Professional Engineer).

» The person who will perform the work required for surveying (must be experienced in survey |

of utility features and must be an Illinois Licensed Professional Engineer).
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7 e The person(s) who will perform the QC/QA review work of all milestone submittals (must be

an lllinois Licensed Professional Engineer).

Firm must be prequalified in Special Services (Subsurface Utility Engineering) to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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Job No. P-98-017-04, Land Surveying, Various Routes, Various Counties, District Eight.

The Complexity Factor for this project is 0.

The Consultant who is selected.for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 20, 2004 at 10:00 A.M. at the
District Eight Office in Collinsville.

Professional land surveying services are required under a blanket agreement for performing
miscellaneous surveys in District Eight, The Consultant's work may include land surveying to
reference the highway centerline to public land lines, land surveying to locate boundaries,
record research, preparation of statutory Plats of Highway and legal descriptions for proposed
right-of-way parcels, preparation of monument records and the staking of the proposed right-of-
way. Professional land surveying services may also be required for preparation of existing right-
of-way surveys and excess right-of-way plats. Work orders under a blanket agreement will be
negotiated and authorized by the department on an as-needed basis. All work for this project
may be in either English or metric units.

The depariment will provide alignment data, title commitments, existing right-of-way information
and proposed right-of-way requirements for each project.

It is anticipated that this contract will include approximately ten to 20 such surveys during Fiscal
Years 2004 and 2005. The completion daie for this contract will be 24 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

¢ The person who will be in charge of the surveying (i'nust be an illinois Licensed Professional
Land Surveyor).

Firms must be prequalified in the Special Services {Land Survey) category to be considered
for this project.

Statements of Interest, including resumes of the kéy people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTE@nt.dot.state.il.us.
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Job No. R-99-008-03, Land and Route Surveys, Various Routes, Various Counties, District

“Nine.

The Complexity Factor for this project’is 0.

The Consultant who is selected for this project and all subconsuitants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 17, 2004 at 9:00 A.M. at the
District Nine office in Carbondale.

Land and route surveying services are required under a blanket agreement to furnish land and
route surveying, including assistance for surveys, in areas such as right-of-way staking, land
surveying, topographic and cross sections for highway projects, and also hydraulic surveys,
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project may be in either English or metric units.

Local land surveyor project input is to be expected in obtaining historic survey reference data.
The depariment will provide the Consultant with alignment data, vertical data, title reports,
existing right-of-way plans and proposed right-of-way requiremenis as each work order is
negotiated. The cost and completion dates for the work requirements will be negotiated by the
department for each project prior to giving authorization to proceed under a work order.

The completion date for this contract will be 12 months after authorization to proceed.

Firms must be prequalified in the following categories to be considered for this project:

Special Services '(Land Surveys)
Special Services (Route Surveys)

Statements of Interest must be submitted electronically to the Central Bureau of Design and
Environment at the following address: SOIPTB@nt.dot.state.il.us.
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Job No. R-99-009-03, Land and Route Surveys, Various Routes, Various Counties, District
Nine. :

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on May 17, 2004 at 1:00 P.M. at the
District Nine office in Carbondale. '

Land and route surveying services are required under a blanket agreement to furnish land and
route surveying, including assistance for surveys, in areas such as right-of-way staking, land
surveying, topographic and cross sections for highway projects, and also hydraulic surveys.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project may be in either English or metric units.

Local land surveyor project input is to be expected in obtaining historic survey reference data.
The Department will provide the Consultant with alignment data, vertical data, title reports,
existing right-of-way plans and proposed right-of-way requirements as each work order is
negotiated. The cost and completion dates far the work requirements will be negotiated by the
department for each project prior to giving authorization to proceed under a work order.

The completion date for this contract will be 12 months after authorization to proceed.

Firms must be prequalified in the following categories to be considered for this project:

Special Services (Land Surveys)

Special Services (Route Surveys) :

Statements of Interest must be submitted electronically to the Central Bureau of Design and

Environment at the following address: SOIPTB@nt.dot.state. jl.us.
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Job No, D-30-001-04, Engineering Services for the Underwater Diving Investigation of
Bridges, Bureau of Bridges and Structures.

‘The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meefing on May 18, 2004 at 10:00 A.M. at
the Central Bureau of Bridges and Structures in Springfield.

Underwater diving inspection services are required for investigating bridge substructure units
and other structures in the water. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as-needed basis.

The Consultant's work shall include furnishing all labor, materials, and equipment necessary for:
« Visual and tactile inspection of 100 percent of underwater structures (level 1),

» Providing measurements of pitting and damage not to exceed 10 percent of each
underwater structure,

¢ Providing measurements of scour, water depth around piers, and cross sections of the
streambed, and .

e Providing complete reports with topside photographs, diagrams and underwater
photographs necessary to adequately describe conditions and deficiencies found.

The reports will include a scope of work, description of structure, methed of investigation,
existing site conditions, structure condition with elevations showing damage and streambed
elevations, stream bed probing information at each pier, streambed elevation grid 50’ out from
gach pier, streambed cross sections at both fascias and at 100" upstream and downstream,
NBIS underwater inspection rating and anything else as requested by the Bureau of Bridges
and Structures The reports shall be signed and sealed by an Illinois Licensed Structural
Engineer. ‘

Plans for the structures are available from the department.

This work must be completed within 12 months after authorization to proceed. The agreement
with the Consultant will have an option for renewal by the department for an additional 12
months. :

Key personnel! listed on Exhibit A for this project must include:

« An lllinois Licensed Structural Englneer on staff who will supervise the mspectlon by certified
divers.

e The persons performing the diving will be certified divers and also be an lllinois Licensed

Structural Engineers, lllinois Licensed Professional Engineers, or otherwise qualified bridge
inspectors in accordance with the National Bridge Inspection Standards.
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All staff that will be performing each part of the job, including:
field work, :

diving,

report writing and

QA/QC.

1]

All resumes should include a brief description of previous projects completed by each staff
member. '

Statements of Interest must include the following:

Firm’s experience with this type of work.
Firm's technique for completion of this type of work.-
Current Obligations Document.

Disclosure Forms A & B.

Two copies of the Statement of [nterest, including resumes of the key people noted above, must
be submitted fo the Bureau of Design and Environment.
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Job No. D-30-002-04, Statewide Bridge Painting Inspection, Bureau of Bridges and
Structures,

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consuitant will
be using are scheduled to attend a scope of services meeting on April 30, 2004 at 10:00 A.M.
at the Central Bureau of Bridges and Structures in Springfield.

Phase !! and lil engineering services are required for the supervision, inspection, and
documentation of various painting contracts statewide. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis.

The services include providing paint coating failure analysis for ongoing or recently completed
painting projects along with recommended solutions, providing technical assistance on
specifications, special provisions and various other departmental policies, providing evaluations
and recommendations of new painting, cleaning, or containment systems as necessary. The
project also involves providing environmental monitoring assistance and training when
necessary and suitable traffic control according to departmental standards, when required.

The department will furnish the Consultant with the following:

» Existing special provisions, the 2002 Standard Specifications for Road and Bridge
Construction, the 2004 Supplemental Specifications and any other available paint data.

« A contact person(s) to act as a liaison between the Consultant and the department.
The Consultant is required fo have the following:

e Five years of experie'nce in construction management and inspection services during
surface preparation and coating application.

¢ Three years of experience in environmental and worker monitoring on industrial fead paint
removal projects. _

« The use of a laboratory accredited by the American Industrial Hygiene Association (AIHA)
for the analysis of metals for all worker exposure filter analyses including PM~10 and TSP-
lead filters.

e A fully equipped analytical and physical testing laboratory to support technical and field
personnel, as well as associated coatings and menitoring instrumentation necessary to
support muiltiple field projects. .

o Documented and acceptable quality control procedures.

« All the necessary equipment to provide or accomplish the above mentioned tasks.
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This work must be completed within 12 months after authorization to proceed. The agreement
with the Consuliant will have an option for renewal by the depariment for an additional 12
months.

Key personnel listed on Exhibit A for this project must include:

The person who will assume the duties of the Project Manager for all aspects of the work
(must be an lllinais Registered Professional Engineer).

The person performing the duties of the Project Engineer (must be a NACE Certified
Inspector).

Statements of Interest must include the following:

Your firm’s experience with this type of work, including the firm’s experience in construction
management and inspection and in environmental work and worker monitoring.

Your firm's techniques for completion of this work.

Names of key personnel along with resumes indicating qualifications including the registered
Professional Engineer in charge of the proiect, the NACE Certified Inspector who will act as
a Project Engineer.

A statement of your firm’s ability to do the work in-house, or if necessary, what work you
would need to subcontract.

Name, location, and accreditation of Iabofatory {o be used.

A statement of your firm’s ability to perform the work within the time frame described above.
The ﬁrm‘s-quality assurance and quality control plan. .

Name and phone number of the contact person in your organization.

Current Obligations Documerit |

Disclosure Forms A & B

Two copies of the Staterent of Interest, including resumes of the key people noted above, must
be submitted to the Bureau of Design and Environment.
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Job No. P-30-003-04 Statewide Waste Assessment Investigations, Studies and Designs.

This project will utilize the Cost Plus Fixed Fee method of contracting.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project is scheduled to attend a negotiation meeting on
April 21, 2004 at 1:30 P.M. at the Central Office Bureau of Design and Environment (BDE) in
Sprmgfleld '

The depariment has contracted with the lllinois State Geological Survey (ISGS) to conduct
preliminary environmental site assessments (PESA's) of property proposed for highway use.
ISGS conducts land-use history investigations; researches federal, state, and local records;
conducts field surveys and selected field tests for volatile organic compounds, metals,
pesticides, and PCBs (polychlorinated biphenyls); and attempts to determine if the potential for
contamination is nonexistent, low, medium or high.

Based on PESA results, districts work with the Environment Section of the Bureau of Design
and Environment (BDE) to decide whether additional analyses or other remediation actions are
necessary.

The depariment will furnish the PESA and, as available, Project Reports, field survey data, soil
survey data, and plans of the existing and proposed transportation facility.

Engineering services are required to perform "Preliminary Site Investigations” (PS!'s), and when
necessary Detailed Site Investigations (DSI's) which are identical to CERCLA RI/FS's. PS!'s will
entail investigations of sites potentially containing regulated substances. A variety of sites may
be investigated (i.e., old, abandoned, or improperly closed landfills, chemical manufacturing
sites, metal plating/fabricating sites, dry cleaning/service stations, storage tank sites and
buildings and structures, containing potential contamination).

Also, provisions for laboratory and field testing including geophysical surveys when needed will
be required for a wide variety of regulated substances including but not limited to: soil and water
quality parameters including contaminants |e PCB's, pesticides, heavy metals, organics and
radioactive wastes

Additional work will include conducting surveys and testing, if applicable, of stored materials,
tank contents and confainers to determine whether regulated substances are present.
Evaluation, summarization and reporting on PSl's, DSI's, laboratory analysis and survey work
are included as an important part of this work.

PROPOSED SCOPE OF WORK SUMMARIES FOR THE VARIOUS TYPES OF
INVESTIGATIONS REQUIRED:

POTENTIAL WASTE SITES AND UST-LUST SITES

Engineering services are required to perform preliminary site investigations (PSls) and on
occasion, detailed site investigations (DSIs) (RI/FS's), remedial design, which may include
underground storage tank (UST) removal, and construction oversight of sites suspected to
contain regulated substances, UST- LUSTs and/or unsecured materials of concem. The PSls
are to include verification of subsurface geologic and hydrologic conditions, identification of
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chemical contaminaticn and identification of the extent of chemical contamination, when
feasible.

Preliminary site investigations include items of work such as work plans, health and safety
plans, surface geophysical investigations, trenching, drilling, sampling, chemical analysis, and
reporting. Laboratory testing, including quality assurance/quality control is considered to be the
responsibility of the Consultant.

MISCELLANEOUS SURVEYS AND TESTING

Engineering setvices to perform environmental surveys and/for testing on an as-neseded basis
will include assignments such as conducting surveys and testing of stored materials, tank
contents, containers, and environmental media (e.g., surface water, soil, air, groundwater). The
work may also include assignments such as reviewing and evaluating existing property-specific
information, providing . technical expertise on an as-needed basis, and other ad hoc
environmental-related tasks within the scope of services normally provided by a hazardous
waste Consuliant.

EMERGENCY RESPONSE OVERSIGHT

Engineering services are required fo perform emergency response oversight. Oversight shall
include but not be limited to review of health and safety plans, drilling, sampling, chemical
analysis, waste classification, reporting, and coordinating the release with the proper authorities
(IEPA, IEMA, U.S. EPA, Corps of Engineers, or other State or Federal Agencies). Laboratory
testing, including quality assurance/quality control is considered to be the responsibility of the
Consultant. The Consultant should be prepared to perform any task to minimize the release
and cleanup. The goal of these work assignments is to obtain closure for the release from the
proper State and Federal Agencies.

ENVIRONMENTAL PLANS FOR OPERATIONS FACILITIES

Engineering services maybe required to review current operational facilities on current practices

that impact the environment, investigate past practices, and make recommendations for

mitigation and improvemenis. Assist with the development of an environmental management
system, which will provide a framework-for practices, procedures, and processes to manage the
Bureau of Operations’ Environmental Program. '

EXTRANET

To help in the depariment facilitate in the review of work plans and PSI reports and project
tracking, the Consultant will be required to help ISGS maintain an established .extranet site
hosted by ISGS. The extranet site shall contain information on each work plan fasked. This
information shall include but not be limited fo draft and final work plans, draft and final PSI
reports, budget information (contract and individual work plans), analytical results, site location
maps, site photographs, contacts, related links, project progress.

As a task is identified, the Department will request the Consultant to prepare an outline of the

work phases and technical approach, personnel requirements, detailed cost breakdown, and a
schedule that is consistent with the task request.
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When a task order is awarded for investigation, the Consultant will be fully responsible for the
sampling, testing and reporting.

For performance of this work, the Consultant will be required to assign the necessary full-time
staff described in its Statement of Interest and in many cases {(except emergency respaonse
oversight), to respond with a draft work plan within 15 working days, conduct field work within 10
working days after authority to proceed, draft report within 3 months after the authority to
proceed, and final report two (2) weeks following IDOT comments. For emergency response -
oversight, the Consultant will be required to respond in four hours.

The completion time for this work (excluding emergency response oversight) will be 12 months
after authorization to proceed and the agreement with the Consultant will have an option to
renew by the depariment for an additional 12 months.

Statements of Interest must include the following:
= The location of the office fram which the majority of work on this project will be performed.

e An organization chart showing the Administrative/Managerial Staff-of the office and a flow
chart of key Technical/Professional Staff, including field and risk assessment staff that will
be assigned to this project. Similarly, information of subconsuitants' location/organization
should be provided.

¢ The name of the laboratory that will be used for this project. (The selected firm must have
the capability of using either in-house or subcontracted laboratory facilities which are
qualified to work on IEPA sites. The laboratory shall have an approved |EPA quality
assurance plan and follow that plan in performing the analyses.)

s A statementi of your firm's ability to do the work in-house, or if ne'cessary, what work is to be
subcontracted. Indicate item(s) of work which would be subcontracted and the proposed
subcontractors). .

s A description of your mobilization plan to be used upon notification that a work order has
been authorized. :

e A discussion of your organizational and managemeht practices to maintain established
schedules, avoid cost overruns, and inform IDOT of the status of work orders.

For additional information concerning the project, please contact Steve Gobelman at (217) 785-
4246,

Firms must be prequalified in Special Services (Hazardous Waste) and be familiar with IDOT

contracts to be considered for this project. In addition, they must comply with the following:

s Use laboratory facilities that are accredited by the |IEPA under 35 lllinois Administrative
Code 186. '

e Use appropriately licensed and certified equipment and appropriately licensed and
registered subconsultants.

Statements of Interest must be submitted electronically to the Centiral Bureau of Design and
Environment at the following address: SOIPTB@nt.dot.state.il.us.
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Job No. P-30-004-04, P-2, Connect Metra’s Southwest Service to Metra’s Rock Island
District (Belt Junction to Hamilton Park) P-3, New railroad grade separated structure
near 75”‘ Street and Western Ave EW-Z, reconf“ gure track and 5|gna|s in BRC’s Belt

Railroads.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on April 21, 2004 at 10:00 A.M.
in the Central Bureau of Railroads in Springfield.

A Firm selected for this Phase 1 engineering project will not be eligible for a potential Program
Management contract to be advertised in approximately six months depending on future funding
of the CREATE program unless the work for thls Phase 1 engineering project has been
completed.

These p'rojects,are for the Chicago Region Environmental and Transportation Efficiency
(CREATE) Program.

Phase | engineering services are required for preparing project reports and all associated work
for each of the following P-2, 74" Street Flyover, P-3, 75" Street Flyover and the EW-2, 80th
Street to Forest Hill. The estimated construction cost for these projects, P-2, P-3, and EW-2 is
$251,000,000. Al work will be in English units.

Phase | engineering services are required for the P-2 project, a proposed double-tracked rail fi I
and structure from the Metra Rock Island District Line near 74" Street and Normal Ave to Belt
Junction, near 75™ and Racine. Structures over the CWI, BRC, and several streets are included
in the project. The estimated construction cost for this project is $91,000,000.

Phase | engineering services required for the P-3 project; anticipated double-tracked structure
over the CSX and NS to carry Metra’s Southwest service operations, including double tracked
bypass of NS Landers Yard to Ashburn. The estimated construction cost for this project is
$60,000,000. )

Phase | engineering services required for the EW-2 project; proposed reconfiguration of the NS
and BRC Main tracks between 80™ Street, Belt Junction and Forest Hill areas thereby
eliminating Belt Junction. Included in this project are associated signal, track, crossovers, and
structure work including raising a span of Metra’s Rock Island Line Bridge near 79™ Street. The
estimated construction cost for this project is $100,000,000.

The Phase | report will include all work associated with the preparation of a project report
including land acquisifion requirements, environmental assessment, preparing any hazardous
waste documents, track alignment, signal layout, staging and phasing plans structure report
and type, size and location (TS&L) drawing.

The Consultant’s work includes, but is not limited to, supplemental survey, data collection,

project report, structure report, TS&L drawing, environmental coordination, intersection design
studies, noise and air quality analyses, possible hazardous waste investigation, cost estimates,
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traffic management, railway coordination, public involvement, and ali other work necessary to

complete a Phase | study.

The Consultant'vmli be fumished with aerial photography and mapping, planimetrics with DTM,
railway daia, existing right-of-way information, and other applicable information as availabie.

This contract must be completed within 24 months after authorization to proceed.

Firms may be required to do a presentation of their approach to this project to the Selection
Commitiee and Railroad Committee.

Key personnel listed on Exhibit A and B for this project must include:

The person(s) who will be in charge of rail engineering, rail structures, signal engineering
CADD and cost esfimations. Resumes should include a brief description of recent railroad
work he/she has dlrected

The person who will assume the duties of Project Manager for all aspects of the work
documents {must be an lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly invalved in the development of the contract documents (must be an lllincis Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllincis Licensed Structural Engineer with railroad structure experience). In
addition, the staff performing this work must be identified as well as their applicable
experience in railroad structures, '

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinocis Licensed Structural Engineer) for all structural work with adequate plan
review experience.

The Environmental Lead who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, f{raffic noise, socio-economics and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm’s most
recent Statement of Experience and Financial Condition.

Firms must be prequaliﬁed in the following categories to be considered for this project:

Location and Design Studies (New Construction/Major Reconstruction)
Environmental Reports (Environmental Impact Statements)

Structures (Railroad)

Structures {Highway: Typical)

Railway Engineering

Firms must also be prequalified in Special Services {Land Surveys) or subcontract the Land
Surveying work to a firm that is prequalified in this category.
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Firm rmust indicate in the Statements of Interest that they are qualified or have access to a
gualified railway signal engineer. .

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:

SOIPTB@nt.dot.state.il.us.
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Job No. P-30.005-04, C-5, C-6, C-8, C-10. C-11, C-12 and P-4 Central Corridor from

Brighton Park to Grand Crossing, Cook County, Office of Planning and Programming,
Bureau of Rallroads ‘ .

Thls prOJect requires 15% DBE parﬂcupatlon
The Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to altend a scope of services meeting on April 26, 2004 at 10:00 A.M.
in the Central Bureau of Railroads in Springfield.

A Firm selected for this Phase | engineering project will not be eligible for a potential Program
Management coniract to be advertised in approximately six months depending on future funding
of the CREATE program unless the work for this Phase | engmeenng project has been
completed. ‘

These projects are for the Chicago Region Environmental and Transportation Efficiency
(CREATE) Program.

Phase | engineering services are required to. prepare pi‘oject reports and all associated work for
the proposed construction of approximately 8 miles of the Central Corridor of the CREATE
Program. All work will be in English units.

Phase | engineering services are required for the development of Phase | work for the proposed
construction of a single and double main track between Brighton Park and Grand Crossing,
including structures over B&OCT at 49" Street, Dan Ryan Expressway at 62™ Street, and at
several city streets in the Englewood nelghborhood and along the Chicago skyway between 63™
and 73" Streets. This work inciudes rehabilitation of existing track, new track on existing right of
way and track on proposed alignment in the vicinity of 47" Street and Oakley, in the vicinity of
49" and Union, and between the intersection of 57" and Lowe and the intersection of 62™ and
Wells. The Consuitants work also includes all associated signal work, grading, crossovers, and
other related structure work. The upgrading of unused NS track and structures in the Grand
Crossing vicinity will also be included. Phase | engineering services are required-for the
installation of connections in the northwest and southwest quadrants of the Brighton Park
interlocking for movements between the Central Corridor and the existing Joliet Sub.
The Phase | report will include all work associated with the preparation of a project report
including land acquisition requirements, an environmental assessment, hazardous waste
assessment and any preparation of hazardous waste documents, track alignment, signal
layout/design, staging and phasing plans, structure report and type, size and Iocatton (TS&L)
drawing. .

Consultant's work includes but is not limited to supplemental survey, data collection, project
report, structure report, TS&L drawing, environmental coordination, intersection design studies,
noise and air quality analyses, possible hazardous waste investigation, cost estimates, traffic
management, railway coordination, public involvement, and all other work necessary to
complete a Phase | study.

The Consultant will be fumished with aerial photography and mapping, planimetrics with DTM,
railway data, existing righf-of-way information, and other applicable information as available.
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The estimated construction cost for this project is $97,000,000. This work shall be completed
within 24 months after authorization to proceed.

Firms may be required to do a presentation of their approach to this project to the Selection
Committee and Railroad Committee.

Key personnel listed on Exhibit A and B for this project must inélude:

The person(s) who will be in charge of rail engineering, rail structures, signal engineering
CADD and cost estimations. Resumes should include a brief description of recent railroad
waork he/she has directed.

The person who will assume the duties of Project Manager for all aspects of the work
documents (must be and lllinois Licensed Professional Engineer).

The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer with railroad structure experience). In
addition, the staff performing this work must be identified as well as their applicable
experience in railroad structures.

The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lilinois Licensed Structural Engineer) for all structural work with adequate plan
review experience.

The Environmental Lead who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, traffic noise, socio-economics and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recent Statement of Experience and Financial Condition.

Firms must be prequalified in the following categories to be considered for this project:

Location and Design Studies (New Construction/Major Reconstruction)
Environmental Reports (Environmental Impact Statements)

Structures (Railroad)

Structures (Highway: Typical)

Special Transportation Studies (Railway Engineering)

Firms must also be prequalified in Special Service (Land Surveys) or subcontract the Land
Surveying work to a firm that is prequalified in this category.

Firm must indicate in the Statements of Interest that they are qualified or have access to a
qualified railway signal engineer.

Statements of Interest, including resumes of the key people noted above, must be submltted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us.
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Job No. P-30-006-04, P-1, New Railroad Structure near the intersection of 63 —_and State
Streets, in Cook County, Office of Planni ng and Programr Programming, Bureau of Ra:lroads

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on April 22, 2004 at 10:00 A.M. in the
Central Bureau of Railroads in Springfield.

A Firm selected for this Phase | engineering project will not be eligible for a potential Program
Management contract to be advertised in approximately six months depending on future funding
of the CREATE program unless the work for this Phase | engineering project has been
completed. .

These projects are for the Chicago Region Environmental and Transportation Efficiency

(CREATE) Program.

Phase | engineering services are required for the development of a proposed triple-tracked
structure to carry Metra operations over six tracks of NS, CN, and the proposed Midwest High
Speed Rail Line. This project is on the south side of Chicago near the intersection of 63™ and
State Streets in the Englewood neighborhood. Phase 1 work includes all work associated with
the preparation of a project report including the environmental assessment, right of way and
easement requirement, structure report and type, size and location (TS&L) drawing, anticipated
retaining wall locations, grading and track alignment as well as proposed construction staging.
All work will be in English units.

Consultant's work includes supplemental survey, data collection, project report, structure report,
TS&L drawing, environmental coordination, intersection design studies, noise and air quality
analyses, cost estimates, traffic management, railway coardination, public invelvement, and all
other work necessary to complete a Phase | study. ' The Consultant’s work may aiso include
utility coordination, hydraulic surveys/analyses, geometric studies, and preparing hazardous
waste documents, development of alignment alternatives, costestimates, traffic and accident
management analy5ts and other related work and exhibits.

The Consultant will be fumished with aerial photography and mapping, pilanimetrics with DTM,
railway data, existing right-of-way information, drawings -and schematics, CADD files and
detailed topographical survey data and other applicable information as available.

The estimated construction cost for this project is $70,000,00D. This contract must be completed
within 24 months after authorization to proceed.

Firms may be required to do a presentation of their approach to this project to the Select:on
Committee and Railroad Committee.

Key personnel listed on Exhibit A and B for this project must include:
= The person(s) who will be in charge of rail engineering, rail structures, signal engineering

CADD and cost estimations. Resumes should include a brief description of recent railroad
work he/she has directed.
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« The person who will assume the duties of Project Manager for all aspects of the work
_ documents (must be an illinois Licensed Professional Engineer).

» The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an Illinois Licensed
Professional Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an illinois Licensed Structural Engineer with railroad structure experience). In
addition, the staff performing this work must be identified as well as their applicable
experience in railroad structures.

o The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer) for all structural work with adequate plan
review experience. :

s The Environmental Lead who will be responsible for the day-to-day management of the
environmental work effort, and persons respensible for all environmental disciplines
including air quality, water quality, traffic noise, socio-economics and ecoiogy.
Environmental staffing on Exhibit B must match the staffing presented in the firm's most
recent Statement of Experience and Financial Condition.

Firms must be prequalified in the following categories to be considered for this project:

+« [Location and Design Studies {New Construction/Major Reconstruction)
s Structures {Highway Bridges: Railroad)
-« Special Transportation Studies (Railway Engineering)

Firms must also be prequalified in Special Services (Land Surveyé) or subcontract the Land
Surveying work to a firm that is prequalified in this category.

Firrm must indicate in the Statements of Inaerest that they are qualified or have access to a
qualified railway signal engineer.

The prime Consultant must be prequalified in Environmental Reports (Simple Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Simple Environmental Assessment) to perform all of the environmental work. The
subconsultant’s staff must be the same as presented in their most recently approved Statement
of Experience and Financial Condition.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Envirenment at the following address:
SQIPTB@nt.dot state.il.us.
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Mainline), GS-5 {Structure at 127" Street), and GS-10 {Structure at 47" Street), Cook

Job No. P-30-007-04, B-2 (UP 3" Mainline), B-6 (McCook Co,nnectiori), B-12 (3™ Mainline

123" Street to CP Francisco), B-9/EW-1 {Argo Connections, Argo Connections/Clearin

County, Office of Planning and Programming, Bureau of Railroads.

This project requires 15% DBE participation.
The Complexity Factor for this project is 0.008. '

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled fo attend a scope of services meeting on April 23, 2004 at 10:00 A.M.
in the Central Bureau of Railroads in Springfield.

A Firm selected for this Phase | engineering project will not be eligible for a potential Program
Management contract to be advertised in approximately six months depending on future funding
of the CREATE program uniess the work for this Phase | engineering project has been
completed.

These projects are for the Chicage Region Environmental and Transportation Efficiency
(CREATE) Program.

Phase | engineering services are required to prepare project reports and all associated work for
each of the following, B-2 project (UP 3™ Main), B-6 project (McCook connection), B-12 project
(3™ Mainline 123" Street to CP Francisco), and the B-9/EW-1 projects (Argo Connections and
Clearing Main Lines). Phase | engineering services are also required for two highway grade
separation structures, GS-5 project at 127™ Street in Blue Island and GS-10 at 47"/East Avenue
in LaGrange.. All work will be in English units.

Phase | engineering services are required for the B-2 project which includes the proposed 3™
mainline on the UP Geneva Subdivision between Elmhurst and 25th Avenue, approximately 3.5
miles, and a proposed structure over Addison Creek. The estimated construction cost for this
project is $14,500,000. :

Phase | engineering services are required for the B-6 project, a proposed second southwest
connection between BNSF and IHB/CSX/BOCT. This work is anticipated to extend the existing
connection about 1000 feet with an increased speed up to 25 mph. An additional crossover is
proposed on IHB/CSX/BOCT frackage as well as signalization to provide visibility and electronic
route request capability is also included in the work. The estimated construction cost for this
project is $10,100,000.

Phase | engineering services are required for the B-12 project, a proposed third main along the
Beltway Corridor, including construction of new track and the upgrading of a portion of existing
track, between the control points at Francisco and at 123™ Street. The work will also include a
proposed single-track railroad structure over 127" Street as well as associated signal work. The
estimated construction cost for this project is $8,000,000.

Phase | engineering services are required for the B-9 project a proposed double track
connection between the BRC and IHB/BOCT at Argo by installing proposed crossovers and
upgrading the lead track to Clearing Yard. The estimated construction cost for this project is
$6,000,000.
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Phase | erigineering services are required for the EW-1 project which proposes constructing two
main tracks around Clearing Yard (approximately 35,000 feet of proposed track) between the
East Subdivision and CP Argo on the Beltway Corridor, including any replacement of BRC yard
tracks removed to allow construction. The B-9/EW-1 project also includes Phase | engineering
services for the proposed lengthening of the highway structures at Cicero and Pulaski Streets.
This work also includes any BRC tracks utilized for new mainline to be replaced with additional
track on current yard property and any associated signal work. The estimated construction cost
for this project is $31,000,000. The cost of BS is included in the $31,000,000.

Phase | englneenng services are required for the GS-5 project which is a grade separation at
127" Street in Blue Island. The proposed structure is anticipated to be a four-lane structure
over the B&OCT, north (west) of Blue Island Junction. The CNIC (GTW) crossing of 127"
Street is near this location and must be faken into consideration as well. The estimated
construction cost for this project is $15,000,000. -

Phase | englneermg services are requrred for the GS-10 structure project which is a grade
separation at 47" St. and East Avenue in LaGrange. The Consultants work will include
recommendations for an overhead or underpass structure to eliminate the at grade crossing.
The estimated construction cost for this project is $15,000,000.

The Phase | reports for each of the projects will mclude all work associated with the preparation
of a project report including land acquisition requirements, environmental assessment,

hazardous waste assessment, track alignment, signal layout/design, alignment altematlves'

staging and phasing plans, struc*tufe reporis and type, size and location (TS&L) drawing.

Consultant’s work will include but is not limited to supplemental survey, data collection, project
report, structure report, TS&L drawing, environmental coordination, preparing hazardous waste
documents, intersection design studies, hydraulic analysis, bridge condition reports, geometric

studies, noise and air quality analyses, cost estimates, traffic management, railway

coordination, public involvement, and-all other work necessary to complete a Phase | study.

The Consultant will be fumished with aerial photography and mapping, planimetrics with DTM,
railway data, existing right-of-way information, and other applicable information as available.

This work shall be completed within 24 months after authorization to proceed.

Firms may be required to do a presentation of their approach to this project to the Selection
Committee and Railroad Commiitee.

Key personnel listed on Exhibit A and B for this project must include:

« The person(s) who will be in charge of rail engineering, rail structures, signal engineering
CADD and cost estimations. Resumes should include a brief description of recent railroad
work he/she has directed.

‘« The person who will assume the duties of Project Manager for all aspscits of the work
documents (must be an [llinois Licensed Professional Engineer).
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e The person who will perform the duties of Project Engineer, that individual in charge who is
directly invelved in the development of the contract decuments {must be an lllineis Licensed
Professional Engineer).

« The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer with railroad structure experience). In
addition, the staff performing this work must be idenfified as well as their applicable
experience in railroad structures.

e The person who will perform the QC/QA review work of afl milestone submittal documents
(must be an illinois Licensed Structural Engineer) for all structural work with adequate plan
review experience.

« The Environmental Lead who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including. air quality, water quality, traffic noise, socio-economics and ecology.

Environmental staffing on Exhibit B must match the staffing presented in the firm’s most.

recent Statement of Expenence and Financial Candition.
Firms must be prequalified in the following categories to be considered for this project:

Location and Design Studies (New Construction/Major Reconstruction)
Structures (Railroad) '

Structures (Highway: Typical)

Special Transportation Studies (Railway Engmeermg)

e e e @

Firms must also be prequalified in Special Services (Land Surveys) or subcontract the Land
Surveying work to a firm that is prequalified in this category.

The prime Consultanti must be prequalified in Environmental Reports (Complex

Environmental Assessment) and must perform all of the environmental work using staff that
has been presented in your most recently approved Statement of Experience and Financial
Condition or your firm may use a single subconsulting firm that is prequalified in Environmental
Reports (Complex Environmental Assessment) o perform all of the environmental work. The
subconsultant's staff must be the same as presented in their most recently approved Statement
of Experience and Financial Condition.

Firm must indicate in the Statements of Interest that they are qualified or have access to a
qualified railway signat engineer.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@nt.dot.state.il.us. -
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Job No. P-30-008-04. Phase | andior |l for Various Projecis, Various Counties, Office of
Planning and Programming. Bureau of Railroads. :

T’his‘project' requires 15% DBE paﬂicipétion. ‘
The Complexity Factor for the project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consuitant will
be using are scheduled to attend a scope of services meeting on April 20, 2004, at 10:00 A.M.
in the Central Bureau of Railroads in Springfield.

A Firm selected for this engineering project will not be eligble for a potential Program
Management contract to be advertised in approximately six months depending on future funding
of the CREATE program unless the work for this engineering project has been completed.

Phase | and/or Phase 1l engineering services are required for various projects for the Chicago
Region Environmental and Transportation Efficiency {CREATE) Program. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis. All work for this project will be in English units. :

The Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analysis, geometric studies, environmental assessment, and preparing
Project Reports. This work may include data coliection, development of track alignment
alternatives, cost estimates, signal layout, traffic/train management analysis, accident analysis,
bridge condition reports, hydraulic reports, type, size and location (TS&L) drawings, structure
plans and other related work and exhibits necessary to produce the Project Reports.

The Phase Il work, if required, may consist of conducting route surveys, land surveys,
preparation of type, size and location drawings, structure plans, track plans, signal design,
staging and phasing plans, and any other related work to complete final plans, special
provisions and estimates as necessary.

The Consultant will be furnished with aerial photography and mapping, planimetrics with DTM,

“railway data, existing right-of-way information, and other applicable information as available.

It is anticipated that this conitract may include approximately 4Q of the CREATE Program
projécts with estimated construction costs ranging up to $15,000,000. The engineering services
required may consist of only a portion of the total engineering work on a certain project.

This work shall be completed within 18 months after authorization to proceed. The agreement

with the Consultant will include an option for renewal by the department for an additional 18

months.

Key personnel listed on Exhibit A and B for this project must include:

« The person(s) who will be in charge of rail engineering, rail structures, signal engineering
CADD and cost estimations. Resumes should include a brief description of recent railroad
work he/she has directed.

e« The person who will assume the duties of Project Manager for all aspects of the work
documents {must be an lllinois Licensed Professional Engineer).
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e The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
F’rofessmnal Engineer).

e The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer with railroad structure experience). In
addition, the staff performing this work must be identified as well as their applicable

~ experience in railroad structures.

» The person who will perform the QC/QA review work of all milestone submittal documen{s
(must be an lllinois Licensed Structural Engineer) for all structural work with adequate plan
review experience.

» The Environmental Lead who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including air quality, water quality, {raffic noise, socio-economics and ecology.
Environmental staffing on Exhibit B must match the staffing presented in the firm’s most
recent Statement of Experience and Financial Condition.

Firms must be prequalified in the following categories to be considered for this project:

Location and Design Studies (New ConstructlonlMajor Reconstructlon)
Structures (Railroad)

Structures {Highway: Typical)

Special Transportation Studies (Railway Engineering)

*® & & @

Firms must also be prequalified in Special Service (Land Surveys) or subcontract the Land
Surveying work to a firm that is prequalified in this category.

The prime Consultani must be prequalified in  Environmental Reports (Complex
Environmental Assessment) and must perform all of the environmental work using staff that
has been presented in your most recently approved Statemient of Experience and Financial
Condition or your firm may use a single subconsulting firm that is prequalified in Environmental
Reports (Complex Environmental Assessment) to perform all of the environmental work.
The subconsultant's staff must be the same as presented in fheir most recently approved
Statement of Experience and Financial Condition.

Firms must indicate in the Statements of Interest that they are qualified or have access fo a
qualified railway signal engineer.

Statements of Interest, including resumes of the key people noted above, must be submitied
electronically to the Central Bureau of Design and Environment at the following address:

SOIPTB@nt.dot.state.il.us
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“Special Notice Regarding Disadvantaged Business
Enterprises”

The Hlinois Depariment of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’s letter must include a statement that it
intends to subcentract the designated percent to a DBE.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with [DOT’s Division of Highways’ Bureau of Design and Environment (BDE). [DOT’s
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT's web site http://www.dot.state.il.us under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL. UCP DBE
Directory.” DBE firns who are prequalified by BDE and are interested in performing
consultant work are listed wunder the UCP Directory by Category,
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them- to become certified by contacting
SBE’s Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following: _

1. Nofification to the prime consultant that the Agreemént will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime

consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts. '

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.
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Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site. The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database siructure. This category contains a 900 series of “default” point codes.
The additions are as follows:

800-908 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control — Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control — Not included

920-929 Default 2d string ‘
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature — Level 1, Color 1 (blue)
DTM Control — Not included

930-939 Default 3d string
- Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature — Level 1, Color 1 {blue)
DTM Control — Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow -surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit.or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”. This is
available in English and Metric formats. Also included in this group is a Readme
file, which details the use for this information.
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NOTICE OF TRAINING OPPORTUNITY

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Marlene K. Browning
- Lake Land College
5001 Lake Land Blvd.
Mattoon, il 61938-9336
Phone: (217) 234-5285 :
Fax: (217) 234-5381 E-Mail.idotqeqa@lakeland.cc.il.us
Internet Homepage: http://iwww.lakeland.cc.il.us/idoigcaa

NATIONAL HIGHWAY{NST!TUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertlnent information
is available at the following address:
hitp://www.nhi.fhwa.dot. gov/default. asp
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Notice
~ Concerning
Exhibits Aand B
Current Obligations
Disclosure Forms A and B

Please review the documents listed above and use the latest version when submitting a
Statement of Interest for the Professional Transportation Bulletin.

The Exhibits, Current Obligations and Disclosure Forms are available as Word
documents and may be downlcaded from our web-site;

hitp:/fwww.dot.state.il.us/desenv/deform.himl

The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations and Disclosure
forms are also linked to the web-site,

The Word documents are labeled as follows:
Exhibits = EXHAB

Current Obligation Form = CURRENT OBLIGATIONS
Disclosure Forms = DISC2
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NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature {on cover letters, Exhibit A and Disclosure Forms A and
B) we request that you complete the Signature Certification for Electronic Submittals form and submit it to
us in hard-copy immediately. A signature certification form must be completed for each individual that
will be signing any of the above mentioned documents. If you have previously submitted your

Signature Certification and no new individual will be signing the documents you are not required
to re-submit the document.

Send Submittal to:

linois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attry: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact me at or Carrie Kowalski at
KOWALSKICL@nt.dot.state.il.us

Signature Certification for Electronic Submittal
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Signature Certification For Electronic Submittals

| certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

(Firm) . (Signature) (Title)

STATE OF

COUNTY OF : L,

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this : day of AD. .

NOTARY PUBLIC
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NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.state.il.us ) under Public Partners. The registration
form, registration process and class format is available,

If you have questions regarding this class or the content on the web page, please
email cbetraining@nt.dot.state il.us.
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Notice
Of Requirement For
lllinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm's IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currenily does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/ or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division

100 W. Randolph,

Suite 10-100

Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE
Quality Assurance Testing / Complex Consultants

This notice is important for consultants who are, or wish to be, prequalified in the Quality
Assurance (QA) Testing category. The requirement for accreditation of QA

Testing laboratories has been phased in over the last two-years. QA Testing labs must
be fuily accredited to be considered for any new contracts or to renew

prequalification.

Note: Neither prequalification nor accreditation is required for' consultants working directly for
contractors, performing Quality Control (QC) activities.

Synopsis of requirements:

¢ The laboratory must be accredited under the AASHTO Accreditation Program (AAF). The
AAP requires on-site inspections and participation in proficiency sample programs. The
Portland cement concrete (PCC) inspections and proficiency programs are conducted by
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphait (HMA)
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL
are scheduled to be in [llincis this year. _

+ The laboratory shall be accredited in all of the test procedures specified in Bureau of
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is
scheduled to be published scon and may be viewed or downloaded from the
Department's Web site.-

+ Personnel performing materials testing for aggregate, PCC, and HMA shall have
completed the appropriate QC/QA trained technician classes: Personnel performing soils
field tests shall have completed IDOT class S-33, “Standard Earth Density.”

The description of the prequalification categories, the SEFC, and the BMPR Policy Memo
may be viewed or downloaded from the IDOT Internet Site: hitp://www.dot.state.il.us

Information about the AAP accreditation and AMRL programs may be found on the AMRL
Web Site:  htip:/patapsco.nist.gov/amri/nome/index.asp

Information about the CCRL inspection and proficiency sample programs may be found on
the CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm

Questions may be addressed to your District Materials Engineer or the Central Bureau of
Materials and Physical Research.
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Notice
Construction Guides
and
Manuals - Memorandums

The Department’s Construction Guides, Manuals and Memorandum are available
on our web-site at the following address: hitp://www,.dot state.il.us/dcbuisns.htmi

The Division of Highways - Manuals Order Form is also available at the following
address: hitp://www.dot. state.il.us/desenviorderform.htmi
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